Addendum #1

FOR

EAST PARCEL VIADUCT REMOVAL PROJECT

SLEEPY HOLLOW LOCAL DEVELOPMENT CORPORATION
SLEEPY HOLLOW, NY

CONTRACT #: 10-2021-01

Prepared By

Sleepy Hollow LDC
28 Beekman Avenue
Sleepy Hollow, New York 10591

November 5, 2021
1. The Contractor is required to submit a written request for any change in the work. Such requests shall be in writing and shall include a description of the change, the estimated cost of the change, and any supporting documentation. The written request shall be submitted to the Engineer for review and approval.

2. The Contractor shall not commence any work that is not approved in writing by the Engineer. The Contractor shall provide a written confirmation of any changes in the work to the Engineer.

3. The Contractor shall be responsible for the completion of all work specified in the Contract documents. The Contractor shall ensure that all work is performed in accordance with the Contract documents.

4. The Contractor shall provide all necessary labor, materials, and equipment for the completion of the work. The Contractor shall be responsible for the coordination and scheduling of all work.

5. The Contractor shall be responsible for the protection of all existing property and structures. The Contractor shall ensure that all work is performed in a manner that minimizes the risk of damage to existing property and structures.

6. The Contractor shall be responsible for obtaining any necessary permits and approvals required for the completion of the work.

7. The Contractor shall be responsible for the payment of all taxes and fees associated with the completion of the work.

8. The Contractor shall be responsible for the payment of all workers' compensation insurance and any other insurance required by law.

9. The Contractor shall be responsible for the payment of any fines or penalties incurred as a result of non-compliance with the Contract documents.

10. The Contractor shall be responsible for the payment of any taxes and fees due to the completion of the work.

11. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any changes in the work.

12. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any delays in the completion of the work.

13. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any claims made against the Contractor.

14. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any disputes with the Owner.

15. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any defects in the work.

16. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any liabilities incurred as a result of the work.

17. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any errors or omissions in the work.

18. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any violations of the Contract documents.

19. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any breaches of the Contract documents.

20. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any defaults in the work.

21. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any termination of the work.

22. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any suspension of the work.

23. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any acceleration of the work.

24. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any extension of the contract.

25. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any modification of the contract.

26. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any amendments to the contract.

27. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any changes to the contract.

28. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any extensions to the contract.

29. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any modifications to the contract.

30. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any amendments to the contract.

31. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any changes to the contract.

32. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any extensions to the contract.

33. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any modifications to the contract.

34. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any amendments to the contract.

35. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any changes to the contract.

36. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any extensions to the contract.

37. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any modifications to the contract.

38. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any amendments to the contract.

39. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any changes to the contract.

40. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any extensions to the contract.

41. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any modifications to the contract.

42. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any amendments to the contract.

43. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any changes to the contract.

44. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any extensions to the contract.

45. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any modifications to the contract.

46. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any amendments to the contract.

47. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any changes to the contract.

48. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any extensions to the contract.

49. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any modifications to the contract.

50. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any amendments to the contract.

51. The Contractor shall be responsible for the payment of all costs and expenses incurred as a result of any changes to the contract.
1: Salvageable Materials Located Onsite

2: Salvageable Materials Located Onsite